

Date: 11.02.2019

**Corrigendum-1**

This is with reference to NPCI's RFP # NPCI/RFP/2018-19/IT/13 dated 24.01.2019 for RFP for RFP for procurement of Database Activity Monitoring (DAM) Solution. The prospective bidders may please note the following:

**Table A:**

Sr. No.	Document Reference	Description	Existing RFP Clause	Amended clause vide this note
1	Section 1 - Bid Schedule and Address, Sr. No. 6, Page No. 8	Last date and time for Bid Submission	12.02.2019 5:00 PM	<b>14.02.2019 5:00 PM</b>
2	Section 1 - Bid Schedule and Address, Sr. No. 8, Page No. 8	Date and Time of Eligibility & Technical bid opening	12.02.2019 5:30 PM	<b>14.02.2019 5:30 PM</b>
2	Section 8	8.7 Delivery Schedule, Page No. 22	<p>Delivery, Installation &amp; commissioning of the solution should be completed within 8 weeks from the date of receipt of purchase order.</p> <ul style="list-style-type: none"> <li>• Delivery of software and hardware should be within 2 weeks.</li> <li>• Installation &amp; commissioning should be completed in next 6 weeks.</li> <li>• Installation certificate for each installation should be signed by NPCI and the bidder</li> </ul>	<p><b>Delivery, Installation &amp; commissioning of the solution should be completed within a total of 12 weeks as below.</b></p> <ul style="list-style-type: none"> <li>• <b>Delivery of software and hardware should be within 6 weeks from date of receipt of the Purchase Order.</b></li> <li>• <b>Installation &amp; commissioning should be completed in 6 week from start date of installation as will be intimated by NPCI.</b></li> <li>• <b>Installation certificate for each installation should be signed by NPCI and the bidder</b></li> </ul>

All other terms and conditions of aforesaid RFP remain unchanged.

**MD & CHIEF EXECUTIVE OFFICER**  
**NATIONAL PAYMENTS CORPORATION OF INDIA**  
 1001A, B wing 10th Floor, The Capital, Bandra-Kurla Complex,  
 Bandra (East), Mumbai - 400 051