



Registered Office - 1001A, B Wing, 10th Floor, 'The Capital', Bandra Kurla Complex, Bandra (E), Mumbai - 400 051

### Corrigendum-2

This is with reference to NPCI's "**RFP for Selection of End-To-End Engineering, Procurement, Construction of deck slab over the Diesel Generator beds & over Rainwater Harvesting area at Siruseri, Chennai.**" – NPCI/2024-25/DC/042 dated 18.12.2024. The prospective bidders may please note the following changes:

Sr. No.	Document Reference	Description	Existing RFP Dates Clause	Amended RFP date Corrigendum 2
1	Section 1 Bid schedule and Address, Last date and time for Bid Submission, Sr. no. 6 Page no. 8	Last date and time for Bid Submission	7 <sup>th</sup> Jan 2025 1730 hrs	13 <sup>th</sup> Jan 2025 1800 hrs
2	Section 1 Bid schedule and Address, Date and time of Eligibility & Technical Bid opening, Sr. no.8, Page no. 8	Date and time of Eligibility & Technical Bid opening	09 <sup>th</sup> Jan 2025 at 1830 hrs	16 <sup>th</sup> Jan 2025 1730 hrs
3	RFP Section 1 & Point No 17	Schedule of Payment	Request revision on payment terms as indicated below: On Appointment - 20% Against supply of materials at Pro-rata basis claim (Maximum 3 RA Bills) - 60% Against installation works at Pro-rata basis claim (Maximum 2 RA Bills) - 10% Against Handover of Document / Commercial - Closure 5% Retention - 5%	<b>Revised Payment terms is as under:</b> 1. Mobilization Advance: 10% (subject to submission of APBG) 2. Upon completion of civil structures namely RWH raft foundation with RCC column, DG 1& 2 Pedestal Concrete completion: 15% 3. Upon delivery of steel structures on pro rata basis: 60% 4. Upon completion of all Works: 20% 5. Retention: 5% upto completion of DLP Period of 1 year.  Note: Advance amount will be recoverable from subsequent RABill No 1 & 2 (50% of each bill)
4	RFP Section 1 & Point No 11	Bid Security	BG for EMD of Rs (2) Two lakhs	The EMD amount of Rs (2) Two lakhs has been waived off for all the bidders