

## Corrigendum - 1

Date: 20<sup>th</sup> March, 2012

This is with reference to NPCI's RFP#2011-12/0019 dated 29<sup>th</sup> Feb, 2012 for Engaging Agencies for Certification. The prospective bidders may please note that:

For Bouquet A all the work would be carried out from bidder premises only. For Bouquet B, NPCI would either opt for one or both of the options as given below.

In either of these options no minimum commitment regarding number of resources to be deployed or certifications to be carried out during period of contract would be offered by NPCI.

### Option 1 (For Bouquet B):

Bidder should deploy resources at NPCI premises (either at Mumbai or Chennai or at both locations). One project manager should also be deployed wherever resources are deployed if NPCI requires the same. Project Manager so deployed should have minimum experience of 3-4 years for undertaking most of the services as sought in the RFP. NPCI would make payment on monthly arrears basis per resource.

#### Option 2 (For Bouquet B):

All the services as mentioned in Bouquet B would be carried out from bidder's premises. Connectivity (network equipments, network links and their monitoring/maintenance) between NPCI office and bidder's premises would be done by NPCI.

Bidder shall submit masked price bid in Envelope B. which is part of technical evaluation

Hence Annexure-2 Commercial Bid format for Bouquet A and Bouquet B will be revised accordingly.

All other terms and conditions remain unchanged.

MD & CHIEF EXECUTIVE OFFICER <u>NATIONAL PAYMENTS CORPORATION OF INDIA</u> C-9, 8th Floor, RBI Premises,Bandra-Kurla Complex Bandra (E), Mumbai-400 051.



### Registered Office- C-9, 8th floor, Reserve Bank of India premises, Bandra-Kurla Complex, Bandra-East, Mumbai-400 051 Annexure 2-Commercial Bid Format

#### 1) Commercial Bid for Bouquet A

S. No.	Activity	Unit Cost (1)	Tax (2)	Total Cost (1+2)
1.	Developing Overall Compliance Program			
2.	Developing Testing Re	equirement		
	a) Card Manufacturer			
	b) Card Personalization			
	c) <b>Terminal vendor</b>			
	d) Third Party Processor			
3.	Developing Test Tools	5		
	a) Card Manufacturer			
	b) Card Personalization			
	c) <b>Terminal vendor</b>			
	d) Third Party Processor			
4.	Execution of Certifica	ation Program		
	a) Card Manufacturer			
	b) Card Personalization			
	c) Terminal vendor			



	d) Third Party Processor
5.	Audit
	a) Card Manufacturer
	b) Card Personalization
	c) Terminal vendor
	d) Third Party Processor
6.	Training Cost (details to be provided)
7.	EMV Toolkit (10 Nos.)*

\*Note: The figure mentioned for 10 nos of EMV tool kit are for commercial evaluation only



## Hardware & Software Cost

S.	Line	Unit	Ta	Sub-	Quantit	Tota		
No	lte	Pric	x	tota	У	l		
•	m	е		t		Pric		
						е		
1.	Hardw	Hardware & Operating System With 3 Years Comprehensive On Site Warranty						
2.		Annual Maintenance Cost for Hardware & Operating System 3 years post warranty						
					3			
3.	Other	Other Software - Enterprise License (Test tools etc.) with 3 years warranty						
4.	Annu	Annual Maintenance cost for Software for 3 years post warranty						
					3			

#### 2) Commercial Bid for Bouquet B

S. No.	Activity	Rate(1)	Tax (2)	Total Cost (1+2)
1.	Developing Overall Compliance Program			



Complex, Bandra-East, Mumbar-400 051						
2.	Developing Testing Requirement					
	a) ATM Sharing Network					
	b) Value Added Services					
	c) IMPS P2P					
	d) IMPS Merchant Payments					
	e) AEPS					
	f) RuPay Card Scheme					
	g) Enhancements					
	1-2 Weeks					
	2-4 Weeks					
	More than 4 weeks					
3.	Developing Test Tools					
	a) ATM Sharing Network					
	b) Value Added Services					
	c) IMPS P2P					
	d) IMPS Merchant Payments					
	e) AEPS					
	f) RuPay Card Scheme					
	g) Enhancements					



	1-2 Weeks
	2-4 Weeks
	More than 4 weeks
4.	Execution of Certification Program at Bidders Premises 50** Nos for each category(a to g)
	a) ATM Sharing Network
	b) Value Added Services
	c) IMPS P2P
	d) IMPS Merchant Payments
	e) AEPS
	f) RuPay Card Scheme
	g) Enhancements
	1-2 Weeks
	2-4 Weeks
	More than 4 weeks
5.	Execution of Certification Program at NPCI Premises
	a) Resource Cost for 20 resources (per year)
	b) Project Manager cost (per year)
6.	Training Cost



	(detailed breakup to						
	be provided						
	separately)						

\*\*Note: The figure mentioned for 20 resources, Project Manager and 50 nos for each category under (a to g) are for commercial evaluation only.

#### Hardware & Software Cost

S.	Line	Unit	Ta	Sub-	Quantit	Tota		
No	lte	Pric	x	tota	У	ι		
	m	е		l		Pric		
						е		
1.	Hardw	Hardware & Operating System With 3 Years Comprehensive On Site Warranty						
2.		Annual Maintenance Cost for Hardware & Operating System 3 years post warranty						
					3			
3.	Other	Other Software - Enterprise License (Test tools etc.) with 3 years warranty						
4.	Annua	Annual Maintenance cost for Software for 3 years post warranty						
					3			