h e
N:c. AarTTIeT wrerer agETorreT fErerer
NATIGNAL PAYMEMNTS CORPORATION OF INDI1IA

Registered Office - C-9, 8th floor, Reserve Bank of India premises,Bandra-Kurla Complex, Bandra-East, Mumbai-400 051

NPCI:RFP-0005 dated 18.06.2012 For Micrsoft Software Products

SL |Page Description of Terms / L . o
Clause # . Existing Clause Suggestions/Modifications requested NPCI Comments
No | # Headings
1 9 5.5 Period of Validity of Bids [Remain valid for a period of 90 days We would request NPCI for Price Validity for 15 days after the date of bid No Change in
after date of bid opening opening. Due to dollar fluctuation, prices would be volatile. terms of RFP
2 | 15 8.3 Taxes & Duties Benefits realized by supplier due to Benefits due to lower rate of tax/duties/charges at time of Invoicing will be No Change in
lower rate of taxes, duties charges & passed to NPCl and any increase in above will be to NPCI account terms of RFP
levies to be passed to NPCI
3|16 8.7 Payment Terms 30% of cost of software shall be paid Request for 100% on delivery of software. No Change in
after delivery of sofware & balance 70% terms of RFP
shall be released after software
installation
4 (Additional Clause to be added) Bidder shall not be liable for any indirect, punitive, consequential or incidental |No Change in
Limitation of Liability loss, damage, claims, liabilities, charges, costs, expense or injury, including, terms of RFP
without limitation, loss of use, data, revenue, profits, business interruption, and
loss of income or profits, that may arise out of or result from this Agreement,
irrespective of whether it had an advance notice of the possibility of any such
damages. The total aggregate liability of Bidder under the Agreement,
regardless of the form of the claim, shall not exceed the fees received by Bidder
under the Agreement. Save where herein expressly provided, all whatsoever
other warranties implied by law are hereby excluded.
5 (Additional Clause to be added) Bidder assumes that the sites shall be kept ready for installations and No Change in
Site Not Ready acceptance well before deliveries. However, in case the installation/ acceptance [terms of RFP
gets delayed beyond 15 days of delivery, due to sites not ready or any other
reason attributable to the customer, the equipment shall be deemed to have
been installed and commissioned for the purpose of payment, warranty, title
transfer or any other related clause
6 | 20 [ Section | Annexure 5 MS Project 2010 MS Project Std 2010 OR MS Project 2010 Prof. Please let us know whether you |Ms Project
11 require Std OR Prof Stanadard




