

REPLIES TO PRE-BID QUERIES						
RFP to engage the Consultants/Contractors to establish Permanent Power for Smart Data Centre at Hyderabad.						
RFP Reference No. NPCI/RFP/2020-21/IT/ 02 dated 10.04.2020						
S.No	Document Reference	Page No	Clause No	Description in RFQ	Clarification Sought	NPCI Response
1	Checklist	2	General-Bid Cost and EMD	Checklist - Cost of Bid amount- Rs.11,800.00, and EMD amount of Rs.10,00,000.00	Shall we submit Bid amount and EMD amount after the lockdown period. Please confirm on the same.	Bid Cost to be submitted along with bid. Bid Cost may be submitted by online Transfer and proof of remittance should be submitted along with bid
			General-Bid Cost and EMD	EMD amount of Rs.10,00,000.00	Shall we submit the EMD amount after the lockdown period. Please confirm on the same.	Refer -Corrigendum -1 EMD to be submitted along with bid by online transfer and proof of remittance should be along with the bid.
2	Section -5	11	5.12	Instruction to Bidders - Format of Bid - The bidder shall prepare two copies (one hard copy marked as ORIGINAL and one soft copy) of the Technical Bid only. In case of any discrepancy between them, the original shall govern. The commercial bid will be submitted as hard copy only.	Shall we submit duly filled Technical and Commercial bid by email instead of Hard copy submission	Please refer Section - 5, Page;11 & 12, The submission of documents is clearly mentioned as soft copy due to the present situation for the Technical Bid. The commercial Bid need to submitted in Password Protected PDF Document. Password to be shared to NPCI when it requests.
3	Section -1	6	6	Bid Schedule and Address - Last date and time for Bid Submission -28.04.2020, 15:00 Hrs (through email to Charles.d@npci.org.in)	Clarify whether we have to submit both Technical and commercial bid on 28.4.2020 or only Technical bid on 28.4.2020	Both Technical Bid & Commercial Bid to be submitted by 30.04.2020, 15:00 Hrs
4	Section -1	6	6	Bid Schedule and Address - Last date and time for Bid Submission -28.04.2020, 15:00 Hrs (through email to Charles.d@npci.org.in)	if only technical bid to be submitted on 28.4.2020 then please mention the date of submission for commercial bid	Commercial Bid to be submitted along with Technical Bid but in password protected document.Password to be shared to NPCI when it requests.
5	Section -5	11 & 12	5.14	Instruction to Bidders -Submission bid - Envelope A - Technical bid - Point No. 1 to 21 and Envelope B - Commercial bid	Shall we submit duly filled technical and commercial documents with company logo instead of digitally signed, seal and letter head. The same documents digitally signed, sealed and on letter head will be submitted after the lockdown period	Refer Corrigendum -1
6	Section -8	18	8.8	Terms and Conditions- Penalty for default in delivery	We request you to consider Liquidated damages as 0.5% per week of delay of the balanced unfinished works value of the contract to a maximum of 5% of the contract value and the same to be mutually discussed.	No change in RFP
7	Section -8	19	8.9	Terms and Conditions- Payment Terms.	We have noted the Payment terms mentioned in the tender document. We request you to consider Advance amount in the Payment Terms	No change in RFP
8	Section -9	33	Annexure - G	Annexure G - Format Power of Attorney	Shall we submit duly filled Power of Attorney without stamp paper and the same documents will be submitted after the lockdown period	As per the clause Board resolution copy is also accepted. However incase Board Resolution is not available then please Refer Corrigendum -1
9	Section -10	42	Annexure - N	Annexure N - Non-Disclosure Agreement (on Stamp paper)	Shall we submit duly filled Non disclosure agreement without stamp paper and the same documents will be submitted after the lockdown period	NDA on Stamp paper to be submitted by Successful Bidder only.
10	Section -10	40	Annexure - L	Annexure - L- Commercial Bid	AMC after 1st year (per call basis)	Refer Corrigendum - 1 for Revised Annexure - L
11	Section -10	41	Annexure - M	Annexure - M- Detailed Bill of Materials	In detailed Bill of materials only Rate column is mentioned [Material+ labour in one column] whereas in Annexure - L - commercial bid details- Material and labour charges indicated separately. Please provide separate column for Material and Labour rates.	Refer Corrigendum - 1 for Revised Annexure - M
12	Section -10	41	Annexure - M	Annexure - M- Detailed Bill of Materials - Supply, Laying, testing & commissioning of 33KV 3CX400sqmm. XLPE (E) Aluminium Armoured cable as per the enclosed technical specification with all accessories as required	Please provide technical specification for 33KV 3C x 400 sqmm XLPE (E) Aluminium armoured cable	No Change in RFP specification.
13	Section -10	41	Annexure - M	Annexure - M- Detailed Bill of Materials - Supply, fixing, testing & commissioning of straight through joint kit (Outdoor type) with heat shrinkable kit including ferrules and other jointing materials for XLPE aluminium conductor cable of 33KV grade as required 3CX400sqmm. XLPE (UE) Aluminium Armoured cable with all accessories as required	Shall we quote Earthed Straight trough joint kit instead of unearthed	Bidder to adhere to Specifications of the electricity board and obtain the required approvals.
14	Section -10	41	Annexure - M	Annexure - M- Detailed Bill of Materials - AMC after 1st year (Per call basis)	Confirm whether we have to quote Comprehensive or non comprehensive AMC charges	Refer Corrigendum - 1 -Non comprehensive annual maintenance by the Bidder will start immediately after the execution of the works and acceptance of the works by NPCI. The cost of any material replacement including associated labour cost shall be payable extra by NPCI at actuals at such rates as may be mutually finalised between NPCI and the successful bidder.
15				GENERAL	Please provide Excel Format BOQ	Revised Annexure - M
16				DRAWINGS	Please provide complete Site Layouts	Site Layouts will be provided to the Successful bidder
17	BOQ S.NO 1.3			BAY EXTENSION	As per BOQ Specifications it is mentioned CABLE and HT LINES, Please clarify whether we need to consider HT LINE from SUBSTATION to SITE OR CABLE.	No Change in RFP
18				HT PANELS & METERING CUBICLE	Please confirm the Scope of Supply of HT Panels	No Change in RFP
19	BOQ S.NO 1.1			LIAISONING	As per BOQ Specifications it is mentioned only Load Sanction and Approval from Department Team. It is not mentioned of Approval from GHMC, Traffic Police and Other departments	For Hyderabad Location: The entire Liasioning works required for the execution of the project is under the scope of the bidder.